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NO   JENIS PEKERJA HARGA UPAH SATUAN WAKTU 

      Rp.   

1    PEKERJA 30,000.00   1 ORANG/ HR/ 8 JAM 

2    PEKERJA TAMAN  30,000.00   1 ORANG/ HR/ 8 JAM 

3    KEPALA TUKANG TAMAN  37,500.00   1 ORANG/ HR/ 8 JAM 

4    TUKANG GALI 35,000.00   1 ORANG/ HR/ 8 JAM 

5    TUKANG BATU  40,000.00   1 ORANG/ HR/ 8 JAM 

6    KEPALA TUKANG BATU 45,000.00   1 ORANG/ HR/ 8 JAM 

7    TUKANG KAYU  40,000.00   1 ORANG/ HR/ 8 JAM 

8    KEPALA TUKANG KAYU 45,000.00   1 ORANG/ HR/ 8 JAM 

9    TUKANG CAT / PELITUR  40,000.00   1 ORANG/ HR/ 8 JAM 

10    
KEPALA TUKANG CAT / 

PELITUR 
45,000.00   1 ORANG/ HR/ 8 JAM 

11    TUKANG BESI BETON 40,000.00   1 ORANG/ HR/ 8 JAM 

12    
KEPALA TUKANG BESI 

BETON 
45,000.00   1 ORANG/ HR/ 8 JAM 

13    TUKANG BESI PROFIL 40,000.00   1 ORANG/ HR/ 8 JAM 

14    
KEPALA TUKANG BESI 

PROFIL 
45,000.00   1 ORANG/ HR/ 8 JAM 

15    MANDOR 50,000.00   1 ORANG/ HR/ 8 JAM 

16    SUPIR  50,000.00   1 ORANG/ HR/ 8 JAM 

17    OPERATOR   55,000.00   1 ORANG/ HR/ 8 JAM 
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1 M3 Galian tanah biasa sedalam 1 M'     

 Tukang gali   0.400 Oh 35,000 14,000.00 

 Mandor  0.040 Oh 50,000 2,000.00 

TotaL    16,000.00 

 

1  M3  Membuat beton mutu K 250    

Pekerja 6.0000 Oh 30,000 180,000.00 

Tukang Batu 1.0000 Oh 40,000 40,000.00 

Kepala Tukang 0.1000 Oh 45,000 4,500.00 

Mandor 0.3000 Oh 50,000 15,000.00 

Total       239,500.00  

 

1 M3 Lantai kerja 1 PC : 3 PS : 5 KR    

Pekerja 2.000 Oh 30,000 60,000.00 

Tukang Batu  0.500 Oh 40,000 20,000.00 

Kepala Tukang Batu 0.050 Oh 45,000 2,250.00 

Mandor 0.010 Oh 50,000 500.00 

Peralatan 1.000 Oh 10,000 10,000.00 

TotaL    92,750.00 

 

1 M2  Plesteran 1 Pc : 3 Ps, Tebal 20 

mm    

Pekerja 0.2500 Oh 30,000 7,500.00 

Tukang Batu 0.2000 Oh 40,000 8,000.00 

Kepala Tukang 0.0200 Oh 45,000 900.00 

Mandor 0.0125 Oh 50,000 625.00 

TotaL    17,025.00 

 

1 BH Daun Pintu Aluminium Kaca sek. Alexindo Warna Serat Kayu TYPE PARTISI PT 2 

 uk. 0,75 x 2,2  

Pekerja 0.7500 Oh 30,000.00 22,500.00  

Tukang Besi / Aluminium  0.6000 Oh 40,000.00 24,000.00  

Kepala Tukang Besi / Aluminium  0.0600 Oh 45,000.00 2,700.00  

Mandor 0.0375 Oh 50,000.00 1,875.00  

TotaL    51,075.00  

 

 



50 
 

 

1 BH Daun Jendela sek. YKK TYPE PJ1 uk. 0,5 x 

2.15   

Pekerja 0.50000 Oh 30,000 15,000 

Tukang Besi / Aluminium  0.25000 Oh 40,000 10,000 

Kepala Tukang Besi / Aluminium  0.04000 Oh 45,000 1,800 

Mandor 0.02500 Oh 50,000 1,250 

TotaL    28,050 

 

1 M' Kusen Aluminium 4" sek. Alexindo Warna Serat 

Kayu    

Pekerja 0.2000 Oh 30,000 6,000.00 

Tukang Besi / Aluminium  0.0100 Oh 40,000 400.00 

Kepala Tukang Besi / Aluminium  0.0200 Oh 45,000 900.00 

Mandor 0.0100 Oh 50,000 500.00 

TotaL    7,800.00 

 

1 Kg Pasang rangka atap baja profil 

IWF     

Pekerja 0.0600 Oh 30,000 1,800.00 

Tukang besi 0.0060 Oh 40,000 240.00 

Kepala tukang besi  0.0060 Oh 45,000 270.00 

Mandor 0.0003 Oh 50,000 15.00 

TotaL    2,325.00 

 

1 M2 Ceilling Gypsumboard 9 mm + 

Rangka      

Pekerja 0.2800 Oh 30,000.00 8,400.00 

Tukang kayu 0.3000 Oh 30,000.00 9,000.00 

Kepala tukang kayu  0.0300 Oh 40,000.00 1,200.00 

Mandor 0.0015 Oh 45,000.00 67.50 

TotaL    18,667.50 

 

1 M2 Pengecatan bidang kayu baru 1 lapis plamir, 1 lapis cat dasar, 2 lapis cat 

penutup 

Pekerja 0.1400 Oh 30,000.00 4,200.00 

Tukang cat 0.0180 Oh 40,000.00 720.00 

Kepala tukang cat  0.0120 Oh 45,000.00 540.00 
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Mandor 0.0050 Oh 50,000.00 250.00 

TotaL    5,710.00 

 

 

Memasang I buah kloset duduk/monoblok sek Toto    

Pekerja 3.3000 Oh 30,000.00 99,000.00 

Tukang batu 1.1000 Oh 40,000.00 44,000.00 

Kepala tukang batu 0.0010 Oh 45,000.00 45.00 

Mandor 0.1600 Oh 50,000.00 8,000.00 

TotaL    151,045.00 

 

1 M' Pagar Pengaman 

Proyek      

Tukang Kayu 0.2000 Oh 40,000.00 8,000.00 

Pekerja 0.4000 Oh 30,000.00 12,000.00 

Kepala Tukang 0.0200 Oh 40,000.00 800.00 

Mandor 0.0200 Oh 50,000.00 1,000.00 

TotaL    21800 

 

1 M2 PASANGAN DINDING 

CONBLOK     

Pekerja 0.3500 Oh 30,000.00 10,500.00 

Tukang Batu 0.1500 Oh 40,000.00 6,000.00 

Kepala Tukang 0.0150 Oh 45,000.00 675.00 

Mandor 0.0170 Oh 50,000.00 850.00 

TotaL    18,025.00 

 

1 M2  Plesteran 1 Pc : 3 Ps, Tebal 20 

mm    

Pekerja 0.2500 Oh 30,000.00 7,500.00 

Tukang Batu 0.2000 Oh 40,000.00 8,000.00 

Kepala Tukang 0.0200 Oh 45,000.00 900.00 

Mandor 0.0125 Oh 50,000.00 625.00 

TotaL    17,025.00 

 

1 M2  Plesteran 1 Pc : 5 Ps, Tebal 20 

mm       
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Pekerja 0.2500 Oh 30,000.00 7,500.00 

Tukang Batu 0.2000 Oh 40,000.00 8,000.00 

Kepala Tukang Batu  0.0200 Oh 45,000.00 900.00 

Mandor 0.0125 Oh 50,000.00 625.00 

TotaL    17,025.00 

 

 

 

1 BH Daun Jendela sek. YKK TYPE J3 uk. 0,6 x 2     

Pekerja 0.5000 Oh 30,000.00 15,000.00 

Tukang Besi / Aluminium  0.2500 Oh 40,000.00 10,000.00 

Kepala Tukang Besi / Aluminium  0.0400 Oh 45,000.00 1,800.00 

Mandor 0.0250 Oh 50,000.00 1,250.00 

TotaL    28,050.00 

 

1 BH Daun Jendela sek. YKK TYPE J4 uk. 0,6 x 2     

Pekerja 0.5000  Oh 30,000.00 15,000.00  

Tukang Besi / Aluminium  0.2500  Oh 40,000.00 10,000.00  

Kepala Tukang Besi / Aluminium  0.0400  Oh 45,000.00 1,800.00  

Mandor 0.0250  Oh 50,000.00 1,250.00  

TotaL       28,050.00  

 

1 BH Daun Jendela Ventilasi sek. YKK uk. 0,35 x 0,8 

Tukang Besi / Aluminium  0.2500 Oh 40,000.00 10,000.00 

Kepala Tukang Besi / 

Aluminium  
0.0400 Oh 45,000.00 1,800.00 

Mandor 0.0250 Oh 50,000.00 1,250.00 

TotaL    13,050.00 

 

1 M2 Pasangan partisi rangka hollo+ penutup doble Gyfsum  

Pekerja 0.1500 Oh 30,000.00 4,500.00 

Tukang Besi Propil  0.5000 Oh 40,000.00 20,000.00 

Kepala Tukang Besi Propil  0.0250 Oh 45,000.00 1,125.00 

Mandor 0.0750 Oh 50,000.00 3,750.00 

Total    29,375.00 
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1 M2  Pas. Dinding Multiplek Lps Taco HPL + Rangka Hollo 

Pekerja 0.1500 Oh 30,000.00 4,500.00 

Tukang Besi Propil  0.5000 Oh 40,000.00 20,000.00 

Kepala Tukang Besi Propil  0.0250 Oh 45,000.00 1,125.00 

Mandor 0.0750 Oh 50,000.00 3,750.00 

Total    29,375.00 

 

 

 

1 M2  Pas. Dinding 

BackDrop          

Pekerja 1.0000 Oh 30,000.00 30,000.00 

Tukang Kaca 1.0000 Oh 40,000.00 40,000.00 

Mandor 0.3000 Oh 50,000.00 15,000.00 

Total    85,000.00 

 

1 M'  PLINT         

Pekerja 0.2000 Oh 30,000.00 6,000.00 

Tukang Kayu  0.2000 Oh 40,000.00 8,000.00 

Mandor 0.0100 Oh 50,000.00 500.00 

Total    14,500.00 

 

1  M3  Pasangan kontruksi kuda - kuda kayu Kamper 

Medan     

Pekerja 4.0000 Oh 30,000.00 120,000.00 

Tukang Kayu 12.0000 Oh 40,000.00 480,000.00 

Kepala Tukang Kayu  1.2000 Oh 45,000.00 54,000.00 

Mandor 0.2000 Oh 50,000.00 10,000.00 

Total    664,000.00 
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